
 
Howard, 
 
Attached for your signature is a work assignment for Sleepy Lagoon flood mitigation 

in the amount of $448,945.00 

Thank you- 
 
Kari 

 
 
 
_____________________ 
FINANCE 
 
301.50.32.565.6508 SLPYMGP 

To: Howard 

From: Kari  

Date: 4/29/2025 

Subject: Signature approval 
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Bal 448,945



          TOWN OF LONGBOAT KEY 

 

 

RFP 22-048 PROFESSIONAL ENGINEERING & ARCHITECTURAL SERVICES LIBRARY 

WORK ASSIGNMENT NO. 2025-03 

FLOOD MITIGATION DESIGN FOR SLEEPY LAGOON: GENERAL HARRIS STREET, MARBURY 

LANE; PENFIELD STREET 

 

 WHEREAS, on April 10, 2023 the parties entered into an Agreement whereby Infrastructure Solution 

Services, LLC (“Consultant”) would perform professional services for the Town of Longboat Key, Florida 

(“Town”) pursuant to an executed Work Assignment; and 

  

 WHEREAS, the Town wishes to authorize the Consultant to perform professional services concerning the 

need to improve the flood mitigation capability and resiliency in Sleepy Lagoon; and 

 

 WHEREAS, the Consultant wishes to perform such professional services. 

 

 NOW THEREFORE, in consideration of the premises and mutual covenants contained in the April 10, 

2023 Agreement and in this Work Assignment, the parties agree as follows: 

 

1. General description of the project: This project consists of professional services concerning the 

need to improve the flood mitigation capability and resiliency in Sleepy Lagoon; and. 

 

2. Scope of services: The Consultant will provide services, as described in “Exhibit A, Scope of 

Services”. Additional services required beyond those identified in Exhibit A will require an 

amendment to this Work Assignment.  

 

3. Schedule: The Consultant shall complete the services under this Work Assignment as 

prescribed in Exhibit A. 

 

4. Compensation: The Consultant shall receive compensation in the Not-To-Exceed (“NTE”) 

amount of four hundred forty-eight thousand, nine hundred forty-five dollars ($448,945.00) for 

rendering all of the identified goods and services as indicated in “Exhibit B, Fee Schedule”.  

The Town may authorize, in writing, in advance, adjustments in the compensation for particular 

tasks identified under this Work Assignment, provided such adjustments do not exceed the NTE 

compensation established herein. The Consultant shall submit to the Town invoices for the fees 

for those Services rendered, in arrears. The Consultant shall submit one monthly invoice for all 

Services performed during invoiced month. The Consultant shall submit invoices for 

compensation for identified goods and services in sufficient detail for a pre-and post-audit. The 

Town will make payment in accordance with the Florida Prompt Payment Act upon receipt of 

a proper invoice. 

 

5. Special Conditions: N/A 

 

6. The terms and conditions of the April 10, 2023 Agreement shall remain in full force and effect 

until the completion of this Work Assignment. 
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TOWN OF LONGBOAT KEY, FL 

 

FLOOD MITIGATION/RESILIENCY  
SLEEPY LAGOON: GENERAL HARRIS STREET, MARBURY LANE, PENFIELD STREET 

No. 2025-01 

TASK ORDER NO. ISS-LBK003 

 
 

SECTION I. BACKGROUND 

 

The Town of Longboat Key, hereinafter referred to as “Town”, has identified the need to improve 
the flood mitigation capability and resiliency at three (3) streets within the Town.  These 

improvements are being undertaken to improve resiliency in these streets.  These projects will 

benefit the system by providing flood mitigation improvements for the Town residents in these 

three corridors. These three projects will be delivered as one (1) set of contract documents for 
bidding and construction. The three (3) street project locations within the Sleepy Lagoon 

Community are as follows: 
1) General Harris Street 
2) Marbury Lane 
3) Penfield Street 

 
A figure for the proposed work area can be found as ATTACHMENT A.   

 

The Town requested Infrastructure Solution Services (ISS), hereinafter referred to as 

“Consultant”, to provide design, permitting, bidding and partial services during construction phase 
services for the improvements at three streets as described in this Task Order.   

 

The following are the details of the scope: 

 
SECTION II. SCOPE OF WORK 

 

ISS agrees to perform the following tasks: 

 
TASK 1:  PROJECT MANAGEMENT AND COORDINATION 

 
a) Overall project management and coordination with Town Public Works.  
b) Have a project kick-off meeting with the Town personnel to discuss the scope, data 

request list, regulatory concerns, and any other relevant information/issues provided by 
the Town.  Prepare meeting notes. 

c) Public Involvement/Communication (4 hrs/week for the duration of the project design, 25 
weeks) – Respond to public comments and concerns. Meet with residents with design 
related issues, with Town staff. Includes coordination with residents on potential temporary 
easements for construction.  

d) Prepare for/Attend Public Meeting. (2 meetings) 
e) Prepare for/Attend Design Meeting with Presentation to Commission. (1 meeting) 
f) Prepare project website. Update website throughout project duration. Website will include 

a “Comment” button for residents to submit their concerns about the project. 
g) Working with the Town attendance at project meetings, preparation of status updates, 

schedules and invoices, and meeting notes for the Town. 
h) Cross-coordination of innovative infrastructure solutions. 

 

EXHIBIT A - SCOPE OF SERVICES
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TASK 2: DESIGN AND PERMITTING SERVICES 
 

a) Perform site visits to determine existing conditions and coordinate field work. Coordinate 
any existing utility adjustments. 

b) Perform a specific purpose engineering survey and engineering data collection of the 
proposed project locations for General Harris Street, Marbury Lane, and Penfield Street 
to include:  
1. Using the nearest published horizontal and vertical control ISS will establish a 

minimum of five site control points with NAD 1983 State Plane coordinate values and 

NAVD 88 vertical values for the collection of data and to be used as site benchmarks. 
2. Establish all of the of the Right of Way lines and approximate lot lines for the PB7 

PG083 SLEEPY LAGOON PARK PLAT.   

3. Map all above ground existing conditions utilizing conventional survey and GPS RTK 

methods within the project scope. Perform cross sections of General Harris Street, 
Marbury Lane, and Penfield Street at intervals no greater than 50’ and extending 10’ 

past the established right of way line. Obtain the finished floor elevations of all homes 

within the project scope. Map any accessible stormwater and sanitary sewer gravity 

systems within the project scope.  Collect any marked underground utilities.   (This 
scope assumes that any underground utilities that need to be mapped will be identified 

by others prior to commencement of the existing conditions survey.) 

4. Fly a predefined route in accordance with all FAA part 107 regulations with a Wingtra 

drone to obtain aerial images. Aerial images will be processed with photogrammetry 
software for image only.  

5. Draw the existing conditions utilizing Autocad Civil 3D in State Plane Coordinates.  Plot 

the   existing conditions on a signed and sealed survey map. 
c) Prepare one (1) preliminary design documents package including a Drainage Design 

Report with calculations (including inlet spread and HGL calculations; ICPR modeling for 
Sleepy Lagoon (6 streets), as required to address the impacts of Sea Level Rise and King 
Tides for minimum 25-year, 24-hour event), design layouts, preliminary opinion of 
probable cost, and partial specifications. Submit a preliminary design documents package 
to the Town. Plan sheets anticipated in the plan set to FDOT Standards: Key Sheet, Pay 
Items, Drainage Map, Typical Sections, Project Layout and Control, General Notes, 
Special Details, Plan and Profile Sheets (Driveway and Landscape Restoration to be 
shown), Drainage Structure Sections, Outfall Profiles, Cross Sections, Utility Adjustment 
Sheets, BMP Sheets. 

d) Attend a preliminary design review meeting with the Town. 
e) Schedule and attend a pre-application meeting. 
f) Prepare Southwest Florida Water Management District (SWFWMD), Florida Department 

of Environmental Protection (FDEP) Environmental Resource Permit, and US Army Corp 
of Engineers (USACOE) with attachments / exhibits. Submit to the Town for signatures.  
One permit is anticipated for the three street locations with individual (partial) certifications 
as each completed.  

g) Address comments received as Request for Additional Information (RAI) from the 
permitting agencies. Response to one RAI is anticipated from each permitting jurisdiction 
and is included in this task order. 

h) Coordinate and review subsurface utility investigations (through a subconsultant) of critical 
utility crossing, where required for the design.  

i) Coordinate and review geotechnical investigations (through a subconsultant). 
j) Prepare one (1) set of final contract documents, including technical specifications, 

incorporating comments from the Town review, soft dig information, and geotechnical 
evaluation into the design.  Prepare an updated opinion of probable cost. 
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k) Attend a final design review meeting with the Town.  
l) Submit one (1) set of final contract documents incorporating comments from the final 

design review and permitting agency comments.   
m) Submit an Engineer’s Opinion of Probable Cost with the final design submittal. 

 
TASK 3: SPECIFICATIONS AND DETAILS 
 

a) Prepare technical specifications and details based on Manatee County approved 
specifications and standard details.  Roadways to be designed per FDOT standards. 

b) Additional contract document required specifications will be provided by ISS. 
 

TASK 4:  BID SERVICES 

 
a) Compile one (1) set of electronic files of bid documents with detailed line item, unit price 

all-inclusive bid form, contract documents, and an estimate of the construction time for 
use by the Town.  ISS will provide the Town with the estimated days of construction and 
the Engineer’s Opinion of Probable Cost for use in the bid package.   

b) Attend the pre-bid meeting. 
c) Prepare answers to bidder questions for the Town to use in preparation and distribution 

of bid addenda. 
d) Review bids & qualifications of bidders and provide a recommendation of award letter. 

 
TASK 5:  SERVICES DURING CONSTRUCTION AND CERTIFICATIONS 

 
a) Attend the pre-construction conference. 
b) Review and approve shop drawings. 
c) Answer Contractor questions and requests for information (RFIs). 
d) Attend periodic construction progress meetings as required during the construction phase. 
e) Provide limited oversight during construction with 6 field observations at critical points in 

the construction to allow certification.  Town will be actively inspecting the project. 
f) Public Involvement/Communication (6 hrs/week for the duration of the construction – 

anticipating 30 weeks) – Respond to public comments and concerns. Meet with residents 
with construction related issues, with Town staff. 

g) Coordinate with Owner’s construction inspector on a periodic basis regarding project 
progress and review field observation photos for certification. 

h) Attend project walk-through at substantial and final completion stages of the work. Prepare 
punch list of observed discrepancies and deficient items requiring correction. 

i) Review the record drawings prepared by Others based on as-built information collected 
by the Contractor and their Surveyor during construction. 

j) Prepare and submit certificates of completion to the FDEP, SWFWMD, and ACOE as 
required utilizing the aforementioned record drawings. 

 
TASK 6:  PROJECT SUBMITTALS 

 
a) Compile one (1) set of electronic files of bid documents with one original hard copy of their 

plans, technical specifications and details by 26 weeks after the Kickoff meeting. 

b) The technical specifications, bid form and all other written material will be provided 

electronically in Microsoft Word format and portable document format (pdf). The plans will 
be provided in (pdf) and in AutoCAD. Once this contract is complete, the plans, the 

technical specifications, bid form and details will become the property of the Town. 
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SECTION III: PROJECT REPRESENTATIVES  

 

Town of Longboat Key:  Jennifer Fehrs, PE 
     941-381-9610 

     jfehrs@longboatkey.org 

Infrastructure Solution Services: Devyn Brown, PE 

     941-228-4074 
     dbrown@infrastructuress.com 

 

SECTION IV: PERMITTING 

 
The following permitting is included in this Task Order: 

1) SWFWMD and FDEP Environmental Resource Permit Submittal 

2) US ACOE Permit Submittal, if required 

 
SECTION V: TOWN’S RESPONSIBILITY 

 

The following items are required from the TOWN to complete the Task Order as mentioned above: 
a) Reasonable access to the site. 
b) Copies of available record drawings. 
c) Copies of prior survey work, geotechnical work, utility locate work. 
d) Prior modeling data and results prepared for these streets. 
e) Payment of permit application fees. 
f) Coordination with other Town offices and federal and state regulatory agencies. 
g) Review of preliminary design and final design document submittals.  
h) Attendance at regulatory and other meetings. 

 
SECTION VI: DELIVERABLES 

 

The following project deliverables shall be delivered by the Consultant in Word, Excel, AutoCAD, 
and electronic PDF format unless otherwise noted within this TO. 

 

a) Kickoff meeting and meeting notes 

b) Data request list 

c) Attendance at progress meetings with Town and Community, as noted in scope 
d) Project Website link to be included on Town’s website 

e) Preliminary design submittal package (includes ICPR modeling) 

f) Engineer’s estimate of probable cost 

g) Permit applications, as needed 
h) Final design plans and calculations, permits (as needed), specifications and details, 26 

weeks after the kick-off meeting. 

i) Attend pre-bid meeting, if applicable 

j) Respond to any requests for additional information during the bidding process for 
construction. 

k) Attend pre-construction meeting 

l) Review of shop drawings/submittals 

m) After construction, provide certification of construction, as required for permitting agencies 
n) Review record drawings (prepared by others) 
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SECTION VII: SCHEDULE 
 

Project Schedule for Engineering Services       

Task Name 
Task 
Days 

Estimated 
Days from 

NTP* 

Estimated 
Weeks from 

NTP* 

          

          

  Field Surveying Services (includes locates) 28 28 4.0 

  Preliminary Design 52 80 11.4 

  Owner Preliminary Design Review 7 87 12.4 

  90% Plans, Specs, Cost Estimate 46 133 19.0 

  Owner 90% Plans Review & ISS QC Review 7 140 20.0 

  Permit Application Submittals & Reviewed 35 175 25.0 

  100% Contract Documents with Permits 10 185 26.4 
  Total Project Duration   185 26.4 

          

    26.4 wks 
 *NTP date to be determined at Kick-Off meeting   

SECTION VIII: BASIS OF COMPENSATION 

 

The lump sum fee for the scope of work described in Section II shall not exceed a total of $448,945 
as shown in the table below.  The subconsultants fee is estimated and shall be billed on a cost 

not to exceed basis.  The Town shall periodically compensate the Consultant a portion of the task 

fee based on mutually agreed upon percentages of completion of each task.   

 

TASK # DESCRIPTION FEE 
1 Project Management and Coordination $    54,230 
2 Design And Permitting Services $  227,385 
3 Specifications and Details $    12,690 
4 Bid Services $    19,490 
5 Services During Construction and Certification $    75,090 
6 Project Submittals $      2,560 
 Sub-Total $  391,445 
 Subconsultants (Subsurface Utility Locates, Geotechnical, 

Landscape Architect) 
$    48,000 

 ISS Expenses (includes web hosting) $      9,500 
 Total $  448,945 

 

At the direction of the Town, ISS may be requested to provide additional services.  These 

additional services will be billed at ISS standard rates.  
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ATTACHMENT A 

Aerial View of General Harris Street, Marbury Lane, Penfield Street 
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4/21/2025

Professional Engineering Services for the Town of Longboat Key, Florida

Flood Mitigation/Resiliency Sleepy Lagoon: General Harris St, Marbury Ln, Penfield St

ISS Project Number:  LBK003

$200 $195 $180 $135 $125 $220 $125 $55

Task 1:  Project Management and Coordination

a Overall project management and coordination with Town Public Works. 24 8 32 $6,120

b
Have a project kick-off meeting with the Town personnel to discuss the scope, data request list, regulatory concerns, 

and any other relevant information/issues as provided by the Town.  Prepare meeting notes.
4 8 8 20 $3,800

c

Public Involvement/Communication (4 hrs/week for the duration of the project design, 25 weeks) – Respond to public 

comments and concerns. Meet with residents with design related issues, with Town staff. Includes coordination with 

residents on potential temporary easements for construction.
50 50 100 $16,500

d Prepare for/Attend Public Meeting (2 meetings) 6 10 10 26 $4,950

e Prepare for/Attend Design Meeting with Presentation to Commission (1 meeting) 3 6 6 4 19 $3,390

f
Prepare project website. Update website throughout project duration. Website will include a “Comment” button for 

residents to submit their concerns about the project.
20 30 40 90 $12,950

g
Working with the Town attendance at project meetings, preparation of status updates, schedules and invoices, and 

meeting notes for the Town.
10 4 18 32 $5,100

h Cross-coordination of innovative infrastructure solutions with Town and other consultants. 2 2 2 2 8 $1,420

15 130 38 104 40 0 0 0 327 $54,230

Task 2:  Design and Permitting Services

a
Perform site visits to determine existing conditions and coordinate field work. Coordinate any existing utility 

adjustments.
8 20 16 44 $7,160

b

Perform a specific purpose engineering survey and engineering data collection of the proposed project locations for 

General Harris St, Marbury Ln, and Penfield St to include:  1.Using the nearest published horizontal and vertical control 

ISS will establish a minimum of five site control points with NAD 1983 State Plane coordinate values and NAVD 88 

vertical values for the collection of data and to be used as site benchmarks.

2.Establish all of the of the Right of Way lines and approximate lot lines for the PB7 PG083 SLEEPY LAGOON PARK 

PLAT.  

3.Map all above ground existing conditions utilizing conventional survey and GPS RTK methods within the project 

scope. Perform cross sections of General Harris St, Marbury Ln, and Penfield St at intervals no greater than 50’ and 

extending 10’ past the established right of way line. Obtain the finished floor elevations of all homes within the project 

scope. Map any accessible stormwater and sanitary sewer gravity systems within the project scope.  Collect any 

marked underground utilities.   (This scope assumes that any underground utilities that need to be mapped will be 

identified by others prior to commencement of the existing conditions survey.)

4.Fly a predefined route in accordance with all FAA part 107 regulations with a Wingtra drone to obtain aerial images. 

Aerial images will be processed with photogrammetry software for image only. 

5.Draw the existing conditions utilizing Autocad Civil 3D in State Plane Coordinates.  Plot the   existing conditions on a 

signed and sealed survey map.

4 8 14 80 200 306 $58,880

c

Prepare one (1) preliminary design documents package including a Drainage Design Report with calculations 

(including inlet spread and HGL calculations; ICPR modeling for Sleepy Lagoon (6 streets), as required to address the 

impacts of Sea Level Rise and King Tides for minimum 25-year, 24-hour event), design layouts, preliminary opinion of 

probable cost, and partial specifications. Submit a preliminary design documents package to the Town. Plan sheets 

anticipated in the plan set to FDOT Standards: Key Sheet, Pay Items, Drainage Map, Typical Sections, Project Layout 

and Control, General Notes, Special Details, Plan and Profile Sheets (Driveway and Landscape Restoration to be 

shown), Drainage Structure Sections, Outfall Profiles, Cross Sections, Utility Adjustment Sheets, BMP Sheets.

6 80 140 120 160 506 $78,200

Project Hourly Labor Breakdown Estimate for Engineering Services

Administrative 

Assistant I

Survery Crew - 2 

Man
Engineer VII Designer IIIEngineer IIIEngineer VI

Task 1:  Total

Task Order No. 2025-01

Project 

Representative III Total Hours
Total 

Dollars
Task Name

Engineer VIII

Page 1 Infrastructure Solution Services Team

                             EXHIBIT B - FEE SCHEDULE
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4/21/2025

Professional Engineering Services for the Town of Longboat Key, Florida

Flood Mitigation/Resiliency Sleepy Lagoon: General Harris St, Marbury Ln, Penfield St

ISS Project Number:  LBK003

Task Order No. 2025-01

d Attend a preliminary design review meeting with the Town. 4 4 8 $1,500

e Schedule and attend a pre-application meeting. 6 3 9 $1,710

f

Prepare Southwest Florida Water Management District (SWFWMD), Florida Department of Environmental Protection 

(FDEP) Environmental Resource Permit, and US Army Corp of Engineers (USACOE) with attachments / exhibits. 

Submit to the Town for signatures.  One permit is anticipated for the three street locations with individual (partial) 

certifications as each completed. 

28 40 30 98 $14,610

g
Address comments received as Request for Additional Information (RAI) from the permitting agencies. Response to 

two RAI is anticipated from each permitting jurisdiction and is included in this task order.
20 24 20 64 $9,640

h
Coordinate and review subsurface utility investigations (through a subconsultant) of critical utility crossing, where 

required for the design. 
12 10 10 32 $4,940

i Coordinate and review geotechnical investigations (through a subconsultant). 4 8 12 $1,860

j

Prepare one (1) set of final contract documents, including technical specifications, incorporating comments from the 

Town and agency review, soft dig information, and geotechnical evaluation into the design.  Prepare an updated 

opinion of probable cost.
4 24 30 48 85 191 $27,985

k Attend a final design review meeting with the Town. 4 4 8 $1,500

l
Submit one (1) set of final contract documents incorporating comments from the final design review and permitting 

agency comments.  
20 6 20 24 70 $10,680

m Submit an Engineer’s Opinion of Probable Cost with the final design submittal. 2 16 20 20 58 $8,720

16 234 221 290 445 200 0 0 1,406 $227,385

Task 3:  Specifications and Details

a
Prepare technical specifications and details based on Manatee County approved specifications and standard details

12 10 16 40 2 80 $11,410

b Additional contract document required specifications will be provided by ISS. 4 4 8 $1,280

0 16 10 16 44 0 0 2 88 $12,690

Task 4:  Bid Services

a

Compile one (1) set of electronic files of bid documents with detailed line item, unit price all-inclusive bid form, contract 

documents, and an estimate of the construction time for use by the Town.  ISS will provide the Town with the estimated 

days of construction and the Engineer’s Opinion of Probable Cost for use in the bid package.
16 8 24 20 24 92 $11,020

b Prepare for and attend the pre-bid meeting. 8 4 4 16 $2,600

c Prepare answers to bidder questions for the Town to use in preparation and distribution of bid addenda. 4 8 8 6 26 $3,550

d Review bids & qualifications of bidders and provide a recommendation of award letter. 4 4 8 16 $2,320

0 32 8 16 24 0 40 30 150 $19,490

Task 5:  Services During Construction and Certifications

a Attend the pre-construction conference (1 contract with 2 staff @ 4hrs/mtg) 4 4 8 $1,280

b Assist City with Review and approval of the shop drawings  (1 contract with 12 shop drawings/ 1 hr ea ) 12 12 24 $3,840

c Assist City with Contractor questions and requests for information (RFIs). (1 contract with  6RFIs/ 1 hr ea ) 6 6 12 $1,920

d
Attend periodic construction progress meetings as required during the construction phase. (1 contract with 6 meetings 

@ 2hrs/mtg)
12 12 24 $3,840

e
Provide limited oversight during construction with 6 field observations at critical points in the construction to allow 

certification.  Town will be actively inspecting the project.. (1 contract with 12 visits @ 2hrs ea)
24 24 48 $7,680

f
Public Involvement/Communication (8 hrs/week for the duration of the construction – anticipating 30 weeks) – Respond 

to public comments and concerns. Meet with residents with construction related issues, with Town staff
40 210 250 $34,050

g
Coordinate with Owner’s construction inspector on a periodic basis regarding project progress and review field 

observation photos for certification. (1 contract  24 contacts @ 1.0 hrs/ contact).
6 24 30 $4,170

h
Attend project walk-through at substantial and final completion stages of the work. Prepare punch list of observed 

discrepancies and deficient items requiring correction. (1 contract with 2 completion visits @ 3 hrs/ visit)
6 6 6 18 $2,730

Task 2:  Total

Task 3:  Total

Task 4:  Total

Page 2 Infrastructure Solution Services Team
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Professional Engineering Services for the Town of Longboat Key, Florida

Flood Mitigation/Resiliency Sleepy Lagoon: General Harris St, Marbury Ln, Penfield St

ISS Project Number:  LBK003

Task Order No. 2025-01

i
Review the record drawings prepared by Others based on as-built information collected by the Contractor and their 

Surveyor during construction. (1 contract with 3 street locations @ 8 hr ea).
12 24 36 $5,340

j
Prepare and submit certificates of completion to the  SWFWMD, FDEP, and ACOE as required utilizing the 

aforementioned record drawings.(1 contract with 3 street locations  @ 8 hrs ea).
16 12 20 24 72 $10,240

0 138 0 18 20 0 346 0 522 $75,090

Task 6:  Project Submittals

a
Compile one (1) set of electronic files of bid documents with one original hard copy of  the plans, technical 

specifications and details by 26 weeks after the Kickoff meeting.
4 4 8 $1,280

b

The technical specifications, bid form and all other written material will  be provided electronically in Microsoft Word 

format and portable document format (pdf). The plans will be provided  in (pdf) and in AutoCAD. Once this contract is 

complete, the plans, the technical specifications, bid form and details will become the property of the Town.

4 4 8 $1,280

0 8 0 0 8 0 0 0 16 $2,560

Total Labor Hours 31 558 277 444 581 200 386 32 2,509

% OF Total Labor Hours 1.2 22.2 11.0 17.7 23.2 8.0 15.4 1.3 100.0

Total Labor Fee $6,200 $108,810 $49,860 $59,940 $72,625 $44,000 $48,250 $1,760 $391,445 $391,445

Task 5:  Total

Task 6:  Total
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Professional Engineering Services for the Town of Longboat Key, Florida

Flood Mitigation/Resiliency Sleepy Lagoon: General Harris St, Marbury Ln, Penfield St

ISS Project Number:  LBK003

Task Order No. 2025-01

ALLOWANCE for Subsurface Utility Locates - GPRS 13,000$         

ALLOWANCE for Geotechnical Field Investigation - Universal Engineering Services 15,000$         

ALLOWANCE for Landscape Architect (if required) 20,000$         

48,000$         

2000 Miles 1,400$           

190 Person/night 3,800$           

20 Day 400$              

1000 Per Copy 200$              

500 Per Copy 200$              

500 Per Copy 250$              

250 Per Copy 250$              

10 LS 3,000$           

9,500$           

Total

391,445$        

48,000$          

9,500$            

448,945$        

Site Visits/Meetings (Trips = 40; Miles/Trip = 50)

Summary of Task Estimate

Hotel (survey)

Per Diem (survey)

Copies (B&W 8 1/2 x11)

Copies (COLOR 8 1/2 x 11)

Copies (B&W 11 x 17)

Miscellaneous Expenses

Total Estimated Expenses

ISS Labor Estimate Total

ISS Expenses Estimate Total (includes web hosting)

Total Estimated Cost 

Subconsultant Fees

Copies (COLOR 11 x 17)

TotalSubconsultants

Travel (Other) Survey

Expenses Estimate Breakdown

Travel from ISS Sarasota

Quantity Units

Total Subconsultant Fees

Total
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