
A. Materials DESCRIPTION UNIT QTY UNIT PRICE AMOUNT

1 Excavation CY 240 17.00$            4,080.00$          

2 Embankment CY 1,200 29.00$            34,800.00$        

3 Optional Base, Base Group 6 CY 1,500 35.00$            52,500.00$        

4 Asphalt Concrete Friction Course TN 700 170.00$          119,000.00$      

5 Superpave Asphaltic Concrete TN 700 130.00$          91,000.00$        

6 Inlets EA 24 7,500.00$       180,000.00$      

7 Nutrient Seperation Baffle Box w/ Backflow Prevention EA 3 90,000.00$     270,000.00$      

8 Pipe Culvert,  Round, 18" S/CD and 24" S/CD LF 2,700 160.00$          432,000.00$      

9 Performance Turf (Sod) SY 9,000 5.00$              45,000.00$        

10 Restoration Per Lot (Landscape / Driveway / Utility Adjustment) EA 47 4,500.00$       211,500.00$      

1,439,880.00$   

B. Labor DESCRIPTION UNIT QTY UNIT PRICE AMOUNT

1 Mobilization LS 1 120,120.00$   120,120.00$      

2 Maintenance of Traffic LS 1 120,000.00$   120,000.00$      

3 Erosion Control LS 1 75,000.00$     75,000.00$        

315,120.00$      

C. Fees Paid DESCRIPTION UNIT QTY UNIT PRICE AMOUNT

1 General Conditions and Bonding LS 1 110,000.00$   110,000.00$      

2 Survey. Layout and Field Staking LS 1 80,000.00$     80,000.00$        

3 Final Record Drawings and Final Submittals LS 1 55,000.00$     55,000.00$        

245,000.00$      

2,000,000.00$   
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SUBTOTAL BID PRICE (A)

Road Reconstuction and Drainage Improvements

SUBTOTAL BID PRICE (C) 

SUBTOTAL BID PRICE (B)

TOTAL BID PRICE (Subtotal Bid Price A + B + C)

Disclaimer: The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive 

bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent only the 

Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual 

construction costs will not vary from its opinions of probable costs.
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