Longboat Key Inflation Adjusted Probable Costs by Canal Group

Canal Group 1
INFLATION ADJUSTED FUTURE PROBABLE COST
Dredging & Environmental Seagrass Engineering Fees - Construction

Placement (CY) Protection Transplanting & Plans, Design & Administration
$10,682 $674,590 $762,502 $56,425 $105,389 $160,959 $80,479 $1,851,026
$11,173 $705,621 $797,578 $59,021 $110,237 $168,363 $84,181 $1,936,174
$11,642 $735,257 $831,076 $61,500 $114,867 $175,434 $87,717 $2,017,493
$12,108 $764,667 $864,319 $63,960 $119,461 $182,452 $91,226 $2,098,193
$12,592 $795,254 $898,892 $66,518 $124,240 $189,750 $94,875 $2,182,120
$13,121 $828,655 $936,645 $69,312 $129,458 $197,719 $98,860 $2,273,769

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

Canal Group 2
INFLATION ADJUSTED FUTURE PROBABLE COST
Dredging & Environmental Seagrass Engineering Fees - Construction

Placement (CY) Protection Transplanting & Plans, Design & Administration
$9,949 $674,590 $710,173 $52,553 $95,734 $154,300 $77,150 $1,774,448
$10,406 $705,621 $742,840 $54,970 $100,138 $161,398 $80,699 $1,856,072
$10,843 $735,257 $774,040 $57,279 $104,344 $168,176 $84,088 $1,934,027
$11,277 $764,667 $805,001 $59,570 $108,517 $174,903 $87,452 $2,011,388
$11,728 $795,254 $837,201 $61,953 $112,858 $181,899 $90,950 $2,091,844
$12,221 $828,655 $872,364 $64,555 $117,598 $189,539 $94,770 $2,179,701

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

Canal Group 3

INFLATION ADJUSTED FUTURE PROBABLE COST
Dredging & Environmental Seagrass Engineering Fees - Construction

Placement (CY) Protection Transplanting & Plans, Design & Administration
$3,548 $674,590 $253,244 $18,740 $27,710 $97,783 $48,892 $1,124,506
$3,711 $705,621 $264,893 $19,602 $28,985 $102,281 $51,141 $1,176,234
$3,867 $735,257 $276,019 $20,425 $30,202 $106,577 $53,289 $1,225,636
$4,021 $764,667 $287,059 $21,242 $31,410 $110,840 $55,420 $1,274,661
$4,182 $795,254 $298,542 $22,092 $32,667 $115,274 $57,637 $1,325,647
$4,358 $828,655 $311,080 $23,020 $34,039 $120,115 $60,058 $1,381,325

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

Canal Group 4

INFLATION ADJUSTED FUTURE PROBABLE COST

Dredging & Environmental Seagrass Engineering Fees - Construction
Placement (CY) Protection Transplanting & Plans, Design & Administration
$23,667 $674,590 $1,689,485 $125,022 $327,387 $284,015 $142,008 $3,266,174
$24,756 $705,621 $1,767,202 $130,773 $342,447 $297,080 $148,540 $3,416,418

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

$25,796 $735,257 $1,841,424 $136,265 $356,829 $309,557 $154,779 $3,559,908
$26,828 $764,667 $1,915,081 $141,716 $371,103 $321,939 $160,970 $3,702,304
$27,901 $795,254 $1,991,684 $147,385 $385,947 $334,817 $167,409 $3,850,396
$29,073 $828,655 $2,075,335 $153,575 $402,156 $348,879 $174,440 $4,012,113

Canal Group 5
INFLATION ADJUSTED FUTURE PROBABLE COST
Dredging & Environmental Seagrass Engineering Fees - Construction

Placement (CY) Protection Transplanting & Plans, Design & Administration
$11,367 $674,590 $811,416 $60,045 $100,678 $165,810 $82,905 $1,906,810
$11,890 $705,621 $848,741 $62,807 $105,310 $173,437 $86,718 $1,994,524
$12,389 $735,257 $884,388 $65,445 $109,733 $180,721 $90,361 $2,078,294
$12,885 $764,667 $919,764 $68,063 $114,122 $187,950 $93,975 $2,161,425
$13,400 $795,254 $956,554 $70,785 $118,687 $195,468 $97,734 $2,247,882
$13,963 $828,655 $996,730 $73,758 $123,672 $203,678 $101,839 $2,342,293

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

Canal Group 6
INFLATION ADJUSTED FUTURE PROBABLE COST
Dredging & Environmental Seagrass Engineering Fees - Construction

Placement (CY) Protection Transplanting & Plans, Design & Administration
$16,764 $674,590 $1,196,700 $88,556 $217,197 $219,381 $109,690 $2,522,878
$17,535 $705,621 $1,251,748 $92,629 $227,189 $229,472 $114,736 $2,638,931
$18,272 $735,257 $1,304,321 $96,520 $236,730 $239,110 $119,555 $2,749,766
$19,003 $764,667 $1,356,494 $100,381 $246,200 $248,674 $124,337 $2,859,756
$19,763 $795,254 $1,410,754 $104,396 $256,048 $258,621 $129,311 $2,974,146
$20,593 $828,655 $1,470,006 $108,780 $266,802 $269,484 $134,742 $3,099,061

Total Estimate

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS)

Canal Group 7

INFLATION ADJUSTED FUTURE PROBABLE COST

Dredging & Environmental Seagrass Engineering Fees - Construction
Placement (CY) Protection Transplanting & Plans, Design & Administration
$3,824 $674,590 $272,971 $20,200 $59,684 $103,127 $51,563 $1,185,959
$4,000 $705,621 $285,528 $21,129 $62,430 $107,871 $53,935 $1,240,513

Construction Fiscal Year Insurance/Bonding  Mob/Demob (LS) Total Estimate

$4,168 $735,257 $297,520 $22,016 $65,052 $112,401 $56,201 $1,292,615
$4,335 $764,667 $309,420 $22,897 $67,654 $116,897 $58,449 $1,344,319
$4,508 $795,254 $321,797 $23,813 $70,360 $121,573 $60,787 $1,398,092
$4,697 $828,655 $335,313 $24,813 $73,315 $126,679 $63,340 $1,456,812



