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EXHIBIT O 
 

TERMS AND CONDITIONS OF CONSTRUCTION IN DEPARTMENT RIGHT OF WAY 
 
Section 10.e. of the Agreement is amended as follows for Construction on the Department’s Right of Way. 
 
1. If the Project involves construction on, under, or over the Department’s right-of-way, the design work for all 
portions of the Project to be constructed on, under, or over the Department’s right-of-way shall be submitted to the 
Department for review prior to any work being commenced, and the following provisions shall apply: 
 

a. The Project shall be designed and constructed in accordance with the latest edition of the Department’s 
Standard Specifications for Road and Bridge Construction and Department Design Standards and Manual 
of Uniform Traffic Control Devices (“MUTCD”). The following guidelines shall apply as deemed appropriate 
by the Department: the Department Structures Design Manual, AASHTO Guide Specifications for the 
Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, the Florida Department of 
Transportation Design Manual (“FDM”) and the Department Traffic Engineering Manual.  
 
Designs that do not meet Department standards may be rejected by the Department at its sole discretion. 
The Department may allocate Department-managed resources to facilitate compliance with applicable 
design standards.  If changes to the Department approved plans are required, the Recipient shall notify the 
Department of the changes and receive approval from the Department prior to the changes being 
constructed. The Recipient shall maintain the area of the Project, at all times, and coordinate any work 
needs of the Department during construction of the Project.  
 

b. The Recipient shall notify the Department a minimum of 48 hours before beginning construction within, 
under, or over Department right-of-way. The Recipient shall notify the Department should construction be 
suspended for more than 5 working days.  The Department contact person for construction is Marquis 
Daymon, 801 N Broadway Ave, Bartow, Fl. 33830.. 
 

c. The Recipient shall be responsible for monitoring construction operations and the maintenance of traffic 
(“MOT”) throughout the course of the Project in accordance with the latest edition of the Department 
Standard Specifications, section 102. The Recipient is responsible for the development of a MOT plan and 
making any changes to that plan as necessary. The MOT plan shall be in accordance with the latest version 
of the Department Design Standards, Index 600 series. Any MOT plan developed by the Recipient that 
deviates from the Department Design Standards must be signed and sealed by a professional engineer. 
MOT plans will require approval by the Department prior to implementation.  
 

d. The Recipient shall be responsible for locating all existing utilities, both aerial and underground, and for 
ensuring that all utility locations be accurately documented on the construction plans. All utility conflicts 
shall be fully resolved directly with the applicable utility.  
 

e. The Recipient will be responsible for obtaining all permits that may be required by other agencies or local 
governmental entities.  
 

f. It is hereby agreed by the Parties that this Agreement creates a permissive use only and all improvements 
located on, under, or over the Department’s right-of-way resulting from this Agreement shall become the 
property of the Department. Neither the granting of the permission to use the Department right-of-way nor 
the placing of facilities upon the Department property shall operate to create or vest any property right to or 
in the Recipient, except as may otherwise be provided in separate agreements. The Recipient shall not 
acquire any right, title, interest or estate in Department right-of-way, of any nature or kind whatsoever, by 
virtue of the execution, operation, effect, or performance of this Agreement including, but not limited to, the 
Recipient’s use, occupancy or possession of Department right-of-way. The Parties agree that this 
Agreement does not, and shall not be construed to, grant credit for any future transportation concurrency 
requirements pursuant to Chapter 163, Florida Statutes.  
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g. The Recipient shall not cause any liens or encumbrances to attach to any portion of the Department’s 
property, including but not limited to, the Department’s right-of-way. 
 

h. The Recipient shall perform all required testing associated with the design and construction of the Project. 
Testing results shall be entered into the department’s Materials Testing and Certification database 
application and the department must provide the final Materials Certification for the Project. The Department 
shall have the right to perform its own independent testing during the course of the Project.  
 

i. The Recipient shall exercise the rights granted herein and shall otherwise perform this Agreement in a good 
and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this 
Agreement and all applicable federal, state, local, administrative, regulatory, safety and environmental laws, 
codes, rules, regulations, policies, procedures, guidelines, standards and permits, as the same may be 
constituted and amended from time to time, including, but not limited to, those of the Department, applicable 
Water Management District, Florida Department of Environmental Protection, Environmental Protection 
Recipient, the Army Corps of Engineers, the United States Coast Guard and local governmental entities.  
 

j. If the Department determines a condition exists which threatens the public’s safety, the Department may, 
at its discretion, cause construction operations to cease and immediately have any potential hazards 
removed from on, under, or over its right-of-way at the sole cost, expense, and effort of the Recipient.  The 
Recipient shall bear all construction delay costs incurred by the Department.  
 

k. The Recipient shall be responsible to maintain and restore all features that might require relocation within 
the Department right-of-way.  
 

l. The Recipient will be solely responsible for clean up or restoration required to correct any environmental or 
health hazards that may result from construction operations.  
 

m. The acceptance procedure will include a final “walk-through” by Recipient and Department personnel.  Upon 
completion of construction, the Recipient will be required to submit to the Department final as-built plans 
and an engineering certification that construction was completed in accordance to the plans. Submittal of 
the final as-built plans shall include one complete set of the signed and sealed plans on 11" X 17" plan 
sheets and an electronic copy prepared in Portable Document Format (PDF).  Prior to the termination of 
this Agreement, the Recipient shall remove its presence, including, but not limited to, all of the Recipient’s 
property, machinery, and equipment from Department right-of-way and shall restore those portions of 
Department right of way disturbed or otherwise altered by the Project to substantially the same condition 
that existed immediately prior to the commencement of the Project.  
 

n. If the Department determines that the Project is not completed in accordance with the provisions of this 
Agreement, the Department shall deliver written notification of such to the Recipient. The Recipient shall 
have thirty (30) days from the date of receipt of the Department’s written notice, or such other time as the 
Recipient and the Department mutually agree to in writing, to complete the Project and provide the 
Department with written notice of the same (the “Notice of Completion”). If the Recipient fails to timely 
deliver the Notice of Completion, or if it is determined that the Project is not properly completed after receipt 
of the Notice of Completion, the Department, within its discretion may: 1) provide the Recipient with written 
authorization granting such additional time as the Department deems appropriate to correct the 
deficiency(ies); or 2) correct the deficiency(ies) at the Recipient’s sole cost and expense, without 
Department liability to the Recipient for any resulting loss or damage to property, including, but not limited 
to, machinery and equipment. If the Department elects to correct the deficiency(ies), the Department shall 
provide the Recipient with an invoice for the costs incurred by the Department and the Recipient shall pay 
the invoice within thirty (30) days of the date of the invoice.  
 

o. The Recipient shall implement best management practices for erosion and pollution control to prevent 
violation of state water quality standards. The Recipient shall be responsible for the correction of any 
erosion, shoaling, or water quality problems that result from the construction of the Project. 
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p. Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may exist within the 
vicinity of your proposed work.  It is the responsibility of the Recipient to locate and avoid damage to these 
sites.  If a PTMS or TTMS is encountered during construction, the Department must be contacted 
immediately. 
 

q. During construction, highest priority must be given to pedestrian safety.  If permission is granted to 
temporarily close a sidewalk, it should be done with the express condition that an alternate route will be 
provided, and shall continuously maintain pedestrian features to meet Americans Disability Act (ADA) 
standards. 
 

r. Restricted hours of operation will be from Insert restrict hours of operation, (insert days of the week for 
restricted operation), unless otherwise approved by the Operations Engineer, or designee. 
 

s. Lane closures on the state road system must be coordinated with the Public Information Office at least two 
weeks prior to the closure.  The contact information for the Department’s Public Information Office is: 
 

Marquis Daymon 801 N Broadway Ave Bartow, Fl. 33830 

Note: (Highlighted sections indicate need to confirm information with District Office or appropriate 

DOT person managing the Agreement) 

 


