SECTION 01010  SUMMARY OF WORK

PART 1 - GENERAL

A.
Summary of Work

The work to be performed consists of the following:

Base Bid:

1.
Construct four (4) FDOT storm manholes.

2. Construct seven (7) FDOT Type “C” inlets.

3. Construct two (2) FDOT Type “D” inlets.

4. Construct Install 1,087 LF of 24” RCP.

5. Install 138 LF of 19” x 30” ERCP.

6. Install 198 LF of 30” RCP.

7. Install 52 LF of 36” RCP.

8. Install 228 LF of 15” HDPE storm culvert.

9. Install 47 LF of 18” HDPE storm culvert.

10. Install 113 LF of 24” HDPE storm culvert.

11. Construct X-Bar Supports for HDPE storm culverts near the outfall areas.

12. Install four (4) Tideflex Check Valves.

13. Remove existing storm culverts and inlets.

14. Plug existing storm culverts.

15. Erosion and sediment control.

16. Excavation and embankment associated work.

17. Sodding.

18. one (1) FDOT Type “J8” curb inlet.

19. Install 18 LF of 15” RCP.

20. Install 72 LF of 18” RCP.

B.
Disturbed Areas
Restore all areas disturbed by construction to a condition at least equal to the preconstruction condition, including, but not limited to, landscaping, driveways, roads, fences, sprinkler systems, traffic control devices, and other improvements.  Ingress and egress shall be maintained to all properties adjacent to the construction and inconvenience shall be minimized to abutting property occupants.

C.
Security
Full time watchmen will not be specifically required as a part of the Contract, but the Contractor shall provide inspection of work daily and shall take whatever measures are necessary to protect the safety of the public, workmen, and materials, and provide for the security of the site, both day and night.

Contractor is responsible for preventing vandalism to surfaces until they have hardened sufficiently to prevent marking or damage. All vandalized work will be replaced at no additional cost to Owner.

D.
Reference Standards
Reference to DOT spec numbers are references to the Standard Specifications for Road and Bridge Construction, Florida Department of Transportation, 1991.
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